



To: Procurement - Construction Services
(Mario.Serenelli@dot.nj.gov & CSPD@dot.nj.gov & Gary.Vetro@dot.nj.gov)

From: Ayman Alostaz, EIT, Structural Designer I, McCormick Taylor, Inc.

Email: Aalostaz@mccormicktaylor.com

Date: April 16, 2024

Phone: 856-401-2014

Subject: Request for DBE/ESBE Goals (FHWA Funded Project)

Attached is the Final Design Engineer's Estimate. The Estimate should be considered confidential and should only be made available on a need to know basis.

Project Name: Route 49 Bridge Over Maurice River
Municipality/County: City of Millville, Cumberland County
Federal Project Number: 0049303
NJDOT Job Number: 0605512
Classification Type(s): ~~2-Reconstruction~~ 4, 5
Engineer's Estimate: \$14,973,645.25

Note: Each addressee shall complete the form and forward within 5 calendar days after the date received.

Please indicate potential subcontracting opportunities for the items in this project directly on the Engineer's Estimate that is attached hereto, and forward the marked-up Estimate to the Division of Civil Rights who will determine the DBE or ESBE Goal.

A. F. Genovese

04/22/2024

Mario Serenelli, Manager, Procurement – Construction Services

Date Received

To: Division of Civil Rights & Affirmative Action – Contract Compliance Unit

DBE GOAL: 12.0 % OR ESBE GOAL: — %

Vicki Zilg-Jones

Division of Civil Rights & Affirmative Action

05/24/2024

Date Received

Civil Rights: The completed signed form shall be forwarded electronically to the Requestor(s)/Designer(s), Project Manager(s), Tom Kondash, as well as any additional individuals listed below

To: Designer

Date Rec'd: _____

Attachment

cc: T. Kondash (only CPM projects), Mike Kasbekar (NJDOT PM), Requestor, Chang "David" Chang (McCormick Taylor), Nabil Hourani (McCormick Taylor), Q. Viernes, A. Patel, G. Vetro

Civil Rights - Contract Goal Setting Worksheet

Version: Aug 2022

Project: Route 49 Bridge Over Maurice River
Federal Project No 0049303

		Total Dollar Value =		\$14,973,645.25		\$14,973,645.25	
Schedule	Item Number(s)	Examples of NAICS Codes (but not exclusive)	Dollar Value of Work	%	Dollar Value Representing Avail DBE, ESBE, SBE, or DVOBs	%	
Layout	3-4	541330, 541618 541370	\$57,500.00	0.38%	\$57,500.00	0.38%	0.38%
Field Office Set Up				0.00%		0.00%	0.00%
Traffic Safety	23-30	532420, 531120		0.00%		0.00%	0.00%
Clearing	36, 140	237310, 561990, 532490 238910	\$137,225.00	0.92%	\$137,225.00	0.92%	0.92%
Sawing & Sealing Joints		238990/ 238390	\$575,000.00	3.84%	\$575,000.00	3.84%	3.84%
Soil Sampling & Analyses		541380		0.00%		0.00%	0.00%
Regulatory and Warning Sign	90	423990, 339950	\$596.00	0.00%	\$596.00	0.00%	0.00%
Sign Support Structure		238190, 237310		0.00%		0.00%	0.00%
Signs		423990		0.00%		0.00%	0.00%
Milling	49	237310, 333120	\$29,352.00	0.20%	\$29,352.00	0.20%	0.20%
Polymorized Joint Adhesive	51	325998	\$1,230.00	0.01%		0.01%	0.00%
Concrete Curbs/Sidewalk	68-69, 72-74	237310, 238110, 238990, 238910, 325520	\$131,915.00	0.88%	\$131,915.00	0.88%	0.88%
Granite Curb		327991, 237310		0.00%		0.00%	0.00%
Misc. Concrete Work	20, 63-64, 67, 70, 148-151, 159-165, 168	327390, 238110, 237310	\$2,066,725.00	13.80%	\$2,066,725.00	13.80%	13.80%
Paving (Asphalt)	52-57	237310, 324121, 238990	\$229,275.00	1.53%	\$229,275.00	1.53%	1.53%
Paving (Concrete)				0.00%		0.00%	0.00%
Line Striping/Pavement Markings	81-89	237310	\$48,790.00	0.33%		0.33%	0.00%
Beam Guide Rail	76-80	237310, 423510	\$18,330.00	0.12%	\$18,330.00	0.12%	0.12%
Rumble Strip				0.00%		0.00%	0.00%
Asbestos Removal		562910		0.00%		0.00%	0.00%
Bicycle Safe Grate				0.00%		0.00%	0.00%
Cleaning Drainage Structure		238910		0.00%		0.00%	0.00%
U/G Utility (Water)		237110		0.00%		0.00%	0.00%
U/G Utility (Sewer)		237110		0.00%		0.00%	0.00%
U/G Utility (Gas)		237110, 237990		0.00%		0.00%	0.00%
Erosion Control		541330		0.00%		0.00%	0.00%
Landscape - Tree Removal		561730		0.00%		0.00%	0.00%
Landscape - Selective Clearing		561730		0.00%		0.00%	0.00%
Landscape - Planting	134-138	541320		0.00%		0.00%	0.00%
Landscape (Fertilize, Seed & Straw Mulch)	128-132	561730	\$17,075.00	0.11%	\$17,075.00	0.11%	0.11%
Bridge Deck Repair		237310, 811310, 238190	\$5,241.00	0.04%	\$5,241.00	0.04%	0.04%
Bridge Parapets		237310, 811310		0.00%		0.00%	0.00%
Epoxy Waterproofing		238390, 237310, 325520		0.00%		0.00%	0.00%
Vibration Monitoring		541330, 541990		0.00%		0.00%	0.00%
Fence - Chain Link		238990, 332618, 423390		0.00%		0.00%	0.00%
Fence - Ornamental		332323		0.00%		0.00%	0.00%
Railing		332323, 237310		0.00%		0.00%	0.00%
Electrical	102-127	238310	\$553,920.00	3.70%	\$553,920.00	3.70%	3.70%
Trucking (60%)	41-42, 45-48, 143	238120, 332312	\$78,650.00	0.53%	\$47,190.00	0.32%	0.32%
Reinforcement Steel (50%)	146	238120		0.00%		0.00%	0.00%
Sawing & Sealing Joints		339991, 325520		0.00%		0.00%	0.00%
TOTALS			\$3,950,824.00	26.39%	\$3,869,344.00	25.84%	25.84%

Civil Rights - Contract Goal Setting Worksheet

Project: Route 49 Bridge Over Maurice River
Federal Project No 0049303

Total Dollar Value =		\$14,973,645.25	\$14,973,645.25		
	Item Number(s)	Examples of NAICS Codes (but not exclusive)	Dollar Value Representing Avail DBE, ESBE, SBE, or DVOBs	%	
Directory Link Utilized: _____			DCR/AA Goal Recommendation: Brandon Rice 5-24-24	12%	

Dollar Value Representing Avail
DBE, SBE, SBE, or DVORs

%

Dollar Value of Work

Examples of NAICS Codes (but not exclusive)

Item Number(s)

Directory Link Utilized:

DCR/AA Goal Recommendation: Brandon Rice 5-24-24

12%

Capital Program Support Job Estimate Report by Job ID and Category

Spec. Year: 19

Cost Estimate Name: Route 49 FD

Cost Estimate Description: Route 49 FD

Category # 0001		Roadway		Description	Qty.	Price	Ext. Amount
Line #	Item	Unit					
0001	151006M	DOLL	PERFORMANCE BOND AND PAYMENT BOND		1	\$80,000.00	\$80,000.00
0003	153003P	LS	PROGRESS SCHEDULE		1	\$35,000.00	\$35,000.00
0004	153005M	U	PROGRESS SCHEDULE UPDATE		15	\$1,500.00	\$22,500.00
0005	153011M	HOURL	TRAINEES		2700	\$1.00	\$2,700.00
0006	154003P	LS	MOBILIZATION		1	\$1,840,000.00	\$1,840,000.00
0023	159003M	U	BREAKAWAY BARRICADE		25	\$160.00	\$4,000.00
0024	159006M	U	DRUM		22	\$100.00	\$2,200.00
0025	159009M	U	TRAFFIC CONE		11	\$25.00	\$275.00
0026	159012M	SF	CONSTRUCTION SIGNS		830	\$25.00	\$20,750.00
0027	159021P	LF	CONSTRUCTION BARRIER CURB		600	\$100.00	\$60,000.00
0028	159030M	U	PORTABLE VARIABLE MESSAGE SIGN		2	\$7,000.00	\$14,000.00
0029	159033M	U	TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 7 MODUL		2	\$13,000.00	\$26,000.00
0030	159108M	U	TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION		1	\$10,000.00	\$10,000.00
0031	159138M	T	HMA PATCH		22	\$350.00	\$7,700.00
0032	160004M	DOLL	FUEL PRICE ADJUSTMENT		1	\$2,700.00	\$2,700.00
0033	160007M	DOLL	ASPHALT PRICE ADJUSTMENT		1	\$3,500.00	\$3,500.00
0034	160009M	DOLL	STEEL PRICE ADJUSTMENT		1	\$1,000.00	\$1,000.00
0035	161003P	LS	FINAL CLEANUP		1	\$25,000.00	\$25,000.00
0036	201003P	LS	CLEARING SITE		1	\$275,000.00	\$275,000.00
0037	202003P	ACRE	STRIPPING		1	\$25,000.00	\$25,000.00
0038	202006M	CY	EXCAVATION, TEST PIT		72	\$250.00	\$18,000.00
0039	202009P	CY	EXCAVATION, UNCLASSIFIED		556	\$50.00	\$27,800.00
0040	202021P	SY	REMOVAL OF PAVEMENT		831	\$40.00	\$33,240.00
0041	203009P	CY	1-9 SOIL AGGREGATE		380	\$100.00	\$38,000.00
0042	203021P	CY	1-14 SOIL AGGREGATE		293	\$50.00	\$14,650.00
0044	203050M	CY	CONTROLLED LOW STRENGTH MATERIAL		4	\$300.00	\$1,200.00
0045	302036P	SY	DENSE-GRADED AGGREGATE BASE COURSE, 6" THICK		915	\$20.00	\$18,300.00
0046	302042P	SY	DENSE-GRADED AGGREGATE BASE COURSE, 8" THICK		74	\$25.00	\$1,850.00
0047	302051P	CY	DENSE-GRADED AGGREGATE BASE COURSE, VARIABLE THICKNESS		20	\$100.00	\$2,000.00

0048	302060P	CY	COARSE AGGREGATE, SIZE NO. 57	20	\$55.00	\$1,100.00
0049	401009P	SY	HMA MILLING, 3" OR LESS	2446	\$12.00	\$29,352.00
0050	401021M	SY	HOT MIX ASPHALT PAVEMENT REPAIR	80	\$100.00	\$8,000.00
0051	401027M	LF	POLYMERIZED JOINT ADHESIVE	4380	\$2.00	\$8,760.00
0052	401030M	GAL	TACK COAT	410	\$3.00	\$1,230.00
0053	401036M	GAL	PRIME COAT	260	\$2.00	\$520.00
0054	401049M	T	HOT MIX ASPHALT 9.5 M E SURFACE COURSE	436	\$175.00	\$76,300.00
0055	401054M	T	HOT MIX ASPHALT 12.5 M 64 SURFACE COURSE	11	\$175.00	\$1,925.00
0056	401072M	T	HOT MIX ASPHALT 12.5 M 64 INTERMEDIATE COURSE	222	\$150.00	\$33,300.00
0057	401096M	T	HOT MIX ASPHALT 19 M 64 BASE COURSE	464	\$250.00	\$116,000.00
0058	401108M	U	CORE SAMPLES, HOT MIX ASPHALT	15	\$100.00	\$1,500.00
0059	601680M	LF	16" DUCTILE IRON PIPE	218	\$200.00	\$43,600.00
0060	601681M	LF	18" DUCTILE IRON PIPE	298	\$265.00	\$78,970.00
0061	601683M	LF	30" DUCTILE IRON PIPE	81	\$450.00	\$36,450.00
0062	601740M	LF	20" DUCTILE IRON PIPE	191	\$265.00	\$50,615.00
0063	602012M	U	INLET, TYPE B	9	\$6,000.00	\$54,000.00
0064	602018M	U	INLET, TYPE E	1	\$6,500.00	\$6,500.00
0065	602054M	U	MANHOLE, 4' DIAMETER	2	\$7,000.00	\$14,000.00
0066	602057M	U	MANHOLE, 5' DIAMETER	1	\$10,000.00	\$10,000.00
0067	602108M	U	SET INLET TYPE E, CASTING	4	\$1,750.00	\$7,000.00
0068	606012P	SY	CONCRETE SIDEWALK, 4" THICK	287	\$160.00	\$45,920.00
0069	606013P	SY	TINTED CONCRETE SIDEWALK, 4" THICK	141	\$200.00	\$28,200.00
0070	606051P	SY	CONCRETE DRIVEWAY, 6" THICK	39	\$175.00	\$6,825.00
0071	606084P	SY	DETECTABLE WARNING SURFACE	9	\$300.00	\$2,700.00
0072	607018P	LF	9" X 16" CONCRETE VERTICAL CURB	37	\$60.00	\$2,220.00
0073	607021P	LF	9" X 18" CONCRETE VERTICAL CURB	645	\$70.00	\$45,150.00
0074	607024P	LF	9" X 20" CONCRETE VERTICAL CURB	139	\$75.00	\$10,425.00
0075	608004P	SY	NONVEGETATIVE SURFACE, POROUS HOT MIX ASPHALT, 4" THICK	109	\$65.00	\$7,085.00
0076	609003M	LF	BEAM GUIDE RAIL	13	\$45.00	\$585.00
0077	609027M	U	TANGENT GUIDE RAIL TERMINAL	1	\$4,500.00	\$4,500.00
0078	609039M	U	BEAM GUIDE RAIL ANCHORAGE	2	\$1,600.00	\$3,200.00
0079	609058M	U	APPROACH GUIDE RAIL TRANSITION TL-2	3	\$3,000.00	\$9,000.00
0080	609075M	LF	REMOVAL OF BEAM GUIDE RAIL	209	\$5.00	\$1,045.00
0081	610003M	LF	TRAFFIC STRIPES, 4"	15700	\$1.00	\$15,700.00
0082	610007M	LF	TRAFFIC STRIPES, 8"	800	\$2.00	\$1,600.00
0083	610012M	U	RPM, MONO-DIRECTIONAL, WHITE LENS	3	\$60.00	\$180.00
0084	610014M	LF	TRAFFIC MARKING LINES, 8"	600	\$2.00	\$1,200.00
0085	610017M	LF	TRAFFIC MARKING LINES, 24"	400	\$6.00	\$2,400.00
0086	610018M	U	RPM, MONO-DIRECTIONAL, AMBER LENS	4	\$40.00	\$160.00
0087	610021M	U	RPM, BI-DIRECTIONAL, AMBER LENS	3	\$50.00	\$150.00
0088	610036M	LF	REMOVAL OF TRAFFIC STRIPES	11400	\$1.00	\$11,400.00
0089	610060M	SF	TRAFFIC MARKINGS SYMBOLS	1600	\$10.00	\$16,000.00

0090	612003P	SF	REGULATORY AND WARNING SIGN	13.25	\$45.00	\$596.25
0091	651121P	LF	12" DUCTILE IRON WATER PIPE BRIDGE, CLASS 56	165	\$1,300.00	\$214,500.00
0092	651243M	U	WATER SERVICE CONNECTION	4	\$5,500.00	\$22,000.00
0093	651255M	U	RESET WATER VALVE BOX	10	\$125.00	\$1,250.00
0094	651322P	LF	12" DUCTILE IRON WATER PIPE, CLASS 56	417	\$600.00	\$250,200.00
0095	652239P	LF	14" POLYVINYL CHLORIDE SEWER PIPE	85	\$100.00	\$8,500.00
0096	652416P	LF	____ " HIGH DENSITY POLYETHYLENE SEWER PIPE	820	\$3,000.00	\$2,460,000.00
			(16" FORCE MAIN, TRENCHLESS)			
0097	652426M	U	RECONSTRUCTED MANHOLE, SANITARY SEWER, USING EXISTING CA	1	\$2,000.00	\$2,000.00
0098	652432M	U	RESET MANHOLE, SANITARY SEWER, USING EXISTING CASTING	6	\$1,000.00	\$6,000.00
0099	652563P	U	AIR RELEASE VALVE CHAMBER	1	\$20,000.00	\$20,000.00
0100	652XXXX	LS	SANITARY SEWER CONCRETE CHAMBERS (NS ITEM REQUEST PENDING)	1	\$500,000.00	\$500,000.00
0101	653084M	U	RESET GAS VALVE BOX	5	\$145.00	\$725.00
0102	655003P	LF	TELECOMMUNICATION CONDUIT	499	\$400.00	\$199,600.00
0103	655013P	U	RESET TELECOMMUNICATIONS MANHOLE	4	\$2,500.00	\$10,000.00
0104	701012P	LF	1 1/2" RIGID METALLIC CONDUIT	20	\$70.00	\$1,400.00
0105	701015P	LF	2" RIGID METALLIC CONDUIT	70	\$76.00	\$5,320.00
0106	701021P	LF	3" RIGID METALLIC CONDUIT	426	\$90.00	\$38,340.00
0107	701102M	U	18" X 36" JUNCTION BOX	7	\$3,500.00	\$24,500.00
0108	701123M	U	FOUNDATION, TYPE SFT	1	\$3,400.00	\$3,400.00
0109	701128M	U	FOUNDATION, TYPE P-MC MODIFIED	1	\$8,000.00	\$8,000.00
0110	701171M	U	METER CABINET, TYPE TL	1	\$7,500.00	\$7,500.00
0111	701192P	LF	GROUND WIRE, NO. 8 AWG	680	\$4.00	\$2,720.00
0112	701201P	LF	MULTIPLE LIGHTING WIRE, NO. 8 AWG	1240	\$4.00	\$4,960.00
0113	701213P	LF	SERVICE WIRE, NO. 6 AWG	290	\$5.00	\$1,450.00
0114	702009M	U	CONTROLLER, 8 PHASE	1	\$32,000.00	\$32,000.00
0115	702012M	U	TRAFFIC SIGNAL STANDARD, ALUMINUM	1	\$4,300.00	\$4,300.00
0116	702027P	LF	TRAFFIC SIGNAL CABLE, 2 CONDUCTOR	1240	\$3.00	\$3,720.00
0117	702030P	LF	TRAFFIC SIGNAL CABLE, 5 CONDUCTOR	1240	\$5.00	\$6,200.00
0118	702033P	LF	TRAFFIC SIGNAL CABLE, 10 CONDUCTOR	980	\$6.00	\$5,880.00
0119	702046M	U	RADAR DETECTOR	2	\$19,000.00	\$38,000.00
0120	702050M	U	GENERATOR AUXILIARY CABINET	1	\$10,000.00	\$10,000.00
0121	702054M	LS	TEMPORARY TRAFFIC SIGNAL SYSTEM, LOCATION NO. ____	1	\$80,000.00	\$80,000.00
			(NO. 1)			
0122	702057M	LS	INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. ____	1	\$20,000.00	\$20,000.00
			(NO. 1)			
0123	702060M	U	CONTROLLER TURN-ON	1	\$9,000.00	\$9,000.00
0124	703003M	U	LIGHTING STANDARD ALUMINUM	3	\$4,000.00	\$12,000.00
0125	703012M	U	LIGHTING MAST ARM ALUMINUM	4	\$1,400.00	\$5,600.00
0126	703018M	U	LUMINAIRE	4	\$2,500.00	\$10,000.00
0127	704003M	U	JUNCTION BOX ITS TYPE A	2	\$5,000.00	\$10,000.00

Category Total: **\$7,446,793.25**

Category # 0002		Construction Engineering	
Line #	Item	Unit	Description
0007	155018M	U	FIELD OFFICE TYPE F SET UP
0008	155036M	MO	FIELD OFFICE TYPE F MAINTENANCE
0009	156009M	U	CURING FACILITY SET-UP
0010	156012M	MO	CURING FACILITY MAINTENANCE
0011	156015M	U	NUCLEAR DENSITY GAUGE
		Qty.	Price
		1	\$30,000.00
		28	\$4,500.00
		1	\$4,500.00
		26	\$350.00
		1	\$20,000.00
		Category Total: \$189,600.00	

Category # 0003		Non-Participating (Roadway)	
Line #	Item	Unit	Description
0002	152015P	DOLL	POLLUTION LIABILITY INSURANCE
0133	810006M	SY	MOWING
		Qty.	Price
		1	\$30,000.00
		1440	\$6.00
		Category Total: \$38,640.00	

Category # 0004		Erosion Control	
Line #	Item	Unit	Description
0012	158006M	LF	SILT FENCE
0013	158015M	U	HAYBALE
0014	158030M	U	INLET FILTER TYPE 2, 2' X 4'
0015	158033M	U	INLET FILTER TYPE 2, 4' X 4'
0016	158048M	LF	FLOATING TURBIDITY BARRIER, TYPE 3
0017	158057M	U	SEDIMENT CONTROL TANK
0018	158058M	LF	COMPOST FILTER SOCK, ___ DIAMETER (12")
0019	158060M	T	CONSTRUCTION DRIVEWAY
0020	158063P	LS	CONCRETE WASHOUT SYSTEM
0021	158072M	U	OIL ONLY EMERGENCY SPILL KIT, TYPE 1
0022	158084M	CY	EROSION CONTROL SEDIMENT REMOVAL
0043	203041P	SY	GEOTEXTILE, ROADWAY STABILIZATION
		Qty.	Price
		1292	\$5.00
		25	\$35.00
		11	\$300.00
		5	\$300.00
		688	\$100.00
		2	\$5,000.00
		54	\$6.50
		60	\$60.00
		1	\$10,000.00
		2	\$1,500.00
		130	\$30.00
		951	\$4.00
		Category Total: \$113,590.00	

Category # 0005		General Landscape	
Line #	Item	Unit	Description
0128	804000P	SY	TOPSOIL SPREADING ___" THICK (4")
0129	804014P	CY	PLANT PIT SOIL
0130	806006P	SY	FERTILIZING AND SEEDING, TYPE A-3
0131	809003M	SY	STRAW MULCHING
0132	809018M	SY	WOOD MULCHING
		Qty.	Price
		137	\$6.00
		8	\$70.00
		720	\$3.00
		720	\$2.00
		37	\$7.00
		Category Total: \$822.00	

0134	811006M	U	LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, B&B	5	\$500.00	\$2,500.00
0135	811024M	U	SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, B&B	3	\$450.00	\$1,350.00
0136	811063M	U	DECIDUOUS SHRUB, 18-24" HIGH, #3 CONTAINER	65	\$65.00	\$4,225.00
0137	811138M	LS	PLANT ESTABLISHMENT AND MAINTENANCE PERIOD	1	\$6,000.00	\$6,000.00
0138	811165M	MG	WATERING	3	\$1,000.00	\$3,000.00
Category Total:						\$22,316.00

Category #	Line #	Item	Bridge	Description	Unit	Qty.	Price	Ext. Amount
0006	0139	162006P	LS	VIBRATION MONITORING	LS	1	\$18,000.00	\$18,000.00
	0140	201006P	LS	CLEARING SITE, BRIDGE ()	LS	1	\$300,000.00	\$300,000.00
	0141	201039P	LS	(0605-151)				
	0142	202009P	CY	TEMPORARY SHIELDING		1	\$50,000.00	\$50,000.00
	0143	302060P	CY	EXCAVATION, UNCLASSIFIED		870	\$50.00	\$43,500.00
	0144	501003P	SF	COARSE AGGREGATE, SIZE NO. 57		50	\$55.00	\$2,750.00
	0145	501009P	LS	TEMPORARY SHEETING		440	\$80.00	\$35,200.00
				TEMPORARY COFFERDAM		1	\$1,250,000.00	\$1,250,000.00
	0146	504006P	LB	REINFORCEMENT STEEL, EPOXY-COATED		97040	\$3.00	\$291,120.00
	0147	504010P	LF	DRILL AND GROUT REINFORCEMENT STEEL		826	\$80.00	\$66,080.00
	0148	504018P	CY	CONCRETE WING WALL		14	\$1,800.00	\$25,200.00
	0149	504024P	CY	CONCRETE ABUTMENT WALL		31	\$2,000.00	\$62,000.00
	0150	504027P	CY	CONCRETE PIER COLUMN AND CAP		12	\$2,200.00	\$26,400.00
	0151	504029P	CY	CONCRETE SEAL		170	\$600.00	\$102,000.00
	0152	504036P	SY	EPOXY WATERPROOFING		15	\$60.00	\$900.00
	0153	506003P	LS	STRUCTURAL STEEL		1	\$1,400,000.00	\$1,400,000.00
	0154	506006P	U	REINFORCED ELASTOMERIC BEARING ASSEMBLY		33	\$4,000.00	\$132,000.00
	0155	506012P	U	SHEAR CONNECTOR		6138	\$7.00	\$42,966.00
	0156	506070P	LS	TEMPORARY BEAM		1	\$350,000.00	\$350,000.00
	0157	507015P	LF	STRIP SEAL EXPANSION JOINT ASSEMBLY		134	\$650.00	\$87,100.00
	0158	507027M	U	DATE PANEL		2	\$2,500.00	\$5,000.00
	0159	507033P	CY	CONCRETE BRIDGE SIDEWALK, HPC		9	\$900.00	\$8,100.00
	0160	507039P	LF	CONCRETE BRIDGE PARAPET, HPC		74	\$450.00	\$33,300.00
	0161	507050M	CY	CONCRETE SLEEPER SLAB		72	\$1,100.00	\$79,200.00
	0162	507054P	SY	CONCRETE BRIDGE RELIEF SLAB		78	\$500.00	\$39,000.00
	0163	507125P	LF	CONCRETE BRIDGE PARAPET, HPC, LIGHTWEIGHT CONCRETE		264	\$600.00	\$158,400.00
	0164	507126P	CY	CONCRETE BRIDGE SIDEWALK, HPC, LIGHTWEIGHT CONCRETE		43	\$1,600.00	\$68,800.00
	0165	507127P	CY	CONCRETE BRIDGE DECK, HPC, LIGHTWEIGHT CONCRETE		294	\$3,000.00	\$882,000.00
	0166	509010P	LF	STEEL BRIDGE RAILIN, TWO-RAIL		312	\$400.00	\$124,800.00
	0167	514017P	LS	TEMPORARY STRUCTURE, UTILITIES SUPPORT		1	\$250,000.00	\$250,000.00
	0168	555003M	SF	SUBSTRUCTURE CONCRETE REPAIR		1245	\$400.00	\$498,000.00

0169	555003M	SF	(ABUTMENT) SUBSTRUCTURE CONCRETE REPAIR	2220	\$300.00	\$666,000.00
0170	701012P	LF	(PIER) 1 1/2" RIGID METALLIC CONDUIT	44	\$70.00	\$3,080.00
0171	701021P	LF	3" RIGID METALLIC CONDUIT	659	\$90.00	\$59,310.00
0172	701096M	U	10" X 36" JUNCTION BOX	1	\$2,500.00	\$2,500.00
Category Total:					<u>\$7,162,706.00</u>	
Job Total:					<u>\$14,973,645.25</u>	

Classification Codes Worksheet for Determination of ESBE, DBE, SBE Goal Requests

Date: 4/12/2024

Project Description. Route 49 Bridge Over Maurice River

Federal Project No. 49303

	Amount
Total Engineer's Estimate in CES Module of TRANSPORT:	\$14,973,645.25
Division 100/ 150 Items:	
Performance Bond & Payment Bond	\$80,000.00
Final Cleanup	\$25,000.00
Construction Layout	
Fuel Price Adjustment	\$2,700.00
Progress Schedule	\$35,000.00
Progress Schedule Updates	\$22,500.00
Mobilization	\$1,840,000.00
Asphalt Price Adjustment	\$3,500.00
Owners & Contractor's Protective Liability	
Railroad Protective Liability Insurance	
Pollution Liability Insurance	\$30,000.00
Trainees	\$2,700.00
Erosion Control (All Items)	\$113,590.00
Traffic Control (All Items)	\$137,225.00
Field Office Type Setup	\$30,000.00
Field Office Type Maintenance	\$126,000.00
Telephone Service	
Materials Field Laboratory Setup	
Materials Field Laboratory Maintenance	
Curing and Storage Facility Setup	\$4,500.00
Curing and Storage Facility Maintenance	\$9,100.00
Nuclear Density Gauge	\$20,000.00
Total	\$2,344,590.00
Sum of Remaining Work Types	\$14,999,902.25

Enter dollar amounts for each Work Type. Do not enter any quantities in 'BLUE' shaded cells/areas, only the yellow. After entering all items, generally work types showing "Percentage of Work" in excess of 50% should be Eligible Work Types for bidding. Remaining Work Types may be subcontracted, such as 'ITS' items.

Code	Work Types	Cost	Total Cost	Percentage of Work
1	Grading	\$680,175.00	\$3,024,765.00	20%
1a	Clearing Site	\$275,000.00	\$2,619,590.00	17%
1b	Drainage Construction	\$301,135.00	\$2,645,725.00	18%
1c	Earthwork	\$104,040.00	\$2,448,630.00	16%
2	Paving	\$276,887.00	\$2,621,477.00	18%
2a	Apply Bituminous Material	\$10,510.00	\$2,355,100.00	16%
2b	Paving Bituminous	266,377	\$2,610,967.00	17%
2c	Paving Concrete		\$2,344,590.00	
2d	Bituminous Concrete Curb		\$2,344,590.00	

3	Grading and Paving	\$946,552.00	\$3,291,142.00	22%
3a	Grading & Bituminous Paving	\$946,552.00	\$3,291,142.00	22%
3b	Grading & Concrete Paving	\$680,175.00	\$3,024,765.00	20%
	Total Bridge	\$5,203,500.00	\$7,548,090.00	50%
4	Bridge		\$2,344,590.00	
4a	Bridge Fender Systems & Bulkheads		\$2,344,590.00	
4b	Repair	\$1,230,080.00	\$3,574,670.00	24%
4c	Caissons		\$2,344,590.00	
4d	Erection Bridge Railing	\$124,800.00	\$2,469,390.00	16%
4e	Erection Iron/Steel/Prestress.Conc.		\$2,344,590.00	
4f	Erection Permanent Forms		\$2,344,590.00	
4g	Foundation Excavation	\$43,500.00	\$2,388,090.00	16%
4h	Latex Modified Overlay		\$2,344,590.00	
4i	Misc. Structures		\$2,344,590.00	
4j	Noise Barriers		\$2,344,590.00	
4k	Painting		\$2,344,590.00	
4l	Pile Driving	\$1,285,200.00	\$3,629,790.00	24%
4m	Reinforced Steel	\$1,823,120.00	\$4,167,710.00	28%
4n	Sand Blasting		\$2,344,590.00	
4o	Sign Structures		\$2,344,590.00	
4p	Soil & Rock Anchors		\$2,344,590.00	
4q	Welding		\$2,344,590.00	
4r	Approach & Transition Slabs	\$118,200.00	\$2,462,790.00	16%
4s	Parapets	\$491,400.00	\$2,835,990.00	19%
4t	Earth Retain Structures	\$87,200.00	\$2,431,790.00	16%
4u	Hydrodemolition		\$2,344,590.00	
5	Heavy Highway	\$14,973,645.25	\$14,973,645.25	116%
6	Landscape	\$26,257.00	\$2,370,647.00	16%
6a	Chem. Vegetation Control		\$2,344,590.00	
6b	Grubbing		\$2,344,590.00	
6c	Mowing	8640	\$2,353,230.00	16%
6d	Planting	14635	\$2,359,225.00	16%
6e	Topsoil & Seeding	\$2,982.00	\$2,347,572.00	16%
6f	Tree Trimming & Removal		\$2,344,590.00	
7	Electrical (TrafficSignals & Lighting)	\$142,660.00	\$2,487,250.00	17%

8	General Concrete	\$327,840.00	\$2,672,430.00	18%
8a	Median Barrier Curb		\$2,344,590.00	
8b	Repairs		\$2,344,590.00	
8c	Curb, Sidewalk & Misc. Concrete	\$138,740.00	\$2,483,330.00	17%
8d	Sawing, Sealing, & Curing	189,100	\$2,533,690.00	17%
8e	Paving Concrete Base		\$2,344,590.00	
9	Miscellaneous	\$0.00	\$2,344,590.00	
9a	Borings		\$2,344,590.00	
9b	Core Drilling		\$2,344,590.00	
9c	Engineering		\$2,344,590.00	
9d	Erection Steel Pipe/Drain, Struc.		\$2,344,590.00	
9e	Bus Shelters		\$2,344,590.00	
9f	Grouting		\$2,344,590.00	
9g	Natural Stone Masonry		\$2,344,590.00	
9h	Rigging		\$2,344,590.00	
9i	Asbestos Removal		\$2,344,590.00	
9j	Trenching		\$2,344,590.00	
9k	Ornamental/Light Structural Steel		\$2,344,590.00	
9l	Railroad Track Work		\$2,344,590.00	
9m	Lrg. Dia. Cylinder Piles 3' Dia.or more		\$2,344,590.00	
9n	Cathodic Protection		\$2,344,590.00	
9o	Diving		\$2,344,590.00	
9p	Sewage Disposal		\$2,344,590.00	
9q	Tunneling		\$2,344,590.00	
9r	Mechanical Construction, Plumbing, Heating, Ventilating, Air Conditioning		\$2,344,590.00	
9s	Subsurface Investigation/Test Borings		\$2,344,590.00	
9t	Rehabilitation Inversion/Curing Resin		\$2,344,590.00	
9u	Subsurface- Vacuum Exc. Method		\$2,344,590.00	
9v	Cleaning Exist. Drain. & Structures		\$2,344,590.00	
9w	Truck Scale Installation		\$2,344,590.00	
10	Demolition		\$2,344,590.00	
11	Dewatering		\$2,344,590.00	
12	Dredging		\$2,344,590.00	
13	Fencing		\$2,344,590.00	
14	Rest & Service Buildings		\$2,344,590.00	
15	Guide Rail	\$18,330.00	\$2,362,920.00	16%
16	Impact Attenuators Installation		\$2,344,590.00	
17	Standard Pavement Markers	\$19,600.00	\$2,364,190.00	16%
18	Life Long Pavement Markers		\$2,344,590.00	

19	Pneumatic Mortar/Gunite		\$2,344,590.00	
20	Sand Drains & Fill		\$2,344,590.00	
21	Permanent Signs	\$596.25	\$2,345,186.25	16%
22	Underground Utilities		\$2,344,590.00	
23	Waterproofing	900.00	\$2,345,490.00	16%
24	Maint./ Protection Traffic	\$137,225.00	\$2,207,365.00	17%
25	Milling		\$2,344,590.00	
26	Blasting		\$2,344,590.00	
27	Removal Hazardous		\$2,344,590.00	
28	Health Safety Plan		\$2,344,590.00	
29	Sampling Analysis		\$2,344,590.00	
30	Design Services (Subcontracting)		\$2,344,590.00	
31	Modified Design Build.		\$2,344,590.00	
32	Computerized Arterial Traffic Control System		\$2,344,590.00	
33	Intelligent Transportation System	\$10,000.00	\$2,354,590.00	16%
34	System Integerator		\$2,344,590.00	
35	Rehabilitation of Movable Bridges		\$2,344,590.00	
37	Machine Sweeping		\$2,344,590.00	
38	Corrective Action Inspection		\$2,344,590.00	
		\$657,151.25		
39	Precast Segmental Bridge Construction		\$2,344,590.00	
40	Environmental Dredging		\$2,344,590.00	
41	Moveable Bridge Installation/Rehabilitation		\$2,344,590.00	